STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

DB GOALS:

PROPCSALS | SSUED

8

NUMBER OF BI DDERS 7

Bl D RANK

08/ 15/ 17
04- 4G7904

04- ALA-580-44.2/44. 4

SUMMARY

I N OAKLAND, AT OAKLAND AVENUE
UNDERCROSSI NG NO. 33- 0288
REHABI LI TATE BRI DGE DECK

REHABI LI TATE BRI DGE DECK

DI SADVANTACGED BUSI NESS ENTERPRI SE - 9. 0%

FUND TOTAL
ENG NEERS EST
Bl D TOTAL

2,923, 965. 00
130 DAYS X 6500

3, 768, 965. 00
2,891, 053. 60
150 DAYS X 6500

3, 866, 053. 60
3,124, 321.50
130 DAYS X 6500

3,969, 321. 50
3,184, 249. 50
130 DAYS X 6500

4,029, 249. 50
3,412,723. 80
130 DAYS X 6500

4,257,723. 80
3, 639, 369. 00
164 DAYS X 6500

4,705, 369. 00

2,236,087.70 AMOUNT OVER

Bl DDER | D

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
08/ 16/ 17
CONTRACT CCDE ' B
59 CONTRACT | TEM5

FEDERAL AID ACI M 580-1(072)E

TOTAL NUMBER OF WORKI NG DAYS 130

687,877. 30

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BRI DGEWAY Cl VI L CONSTRUCTORS
ngb ALLI SON PARKWAY, SUI TE A
VACAVI LLE CA 95688

PETERSON- CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON, | NC.
16351 CONSTRUCTI ON CI RCLE WEST
IRVINE CA 92606

MYERS AND SONS CONSTRUCTI ON,
EEOO NORTHGATE BLVD SUI TE 100
SACRAMENTO CA 95834

GOLDEN STATE BRI DGE, | NC

3701 MALLARD DRI VE

BENICIA CA 94510-1195

AMERI CAN Cl VI L CONSTRUCTORS
WEST COAST LLC

2990 BAY VI STA COURT, SU TE D
BENICIA CA 94510

VALENTI NE CORPORATI ON

111 PELI CAN WAY

SAN RAFAEL CA 94901

707 455-7033
01011836
FAX 707 455-7036

949 252- 0441
00615876
FAX 949 252-0266

916 283-9950
00944155
FAX 916 614-9520

925 372-8000
00851187
FAX 925 372-8001

707 746-8028
01011546
FAX 707 747-0593

415 453-3700
00229225
FAX 415 457-5800

EST 30.76



04-4Gr904
04- ALA- 580
08/ 15/ 17

7 A 4, 353, 358. 00
B) 130 DAYS X 6500

VI KI NG CONSTRUCTI ON' COVPANY,
I NC.

11315 SUNRI SE GOLD CIR STE A
RANCHO CORDOVA CA 95742

Bl D211
PAGE 2
08/16/ 17

916 852-5530
00745029
FAX 916 852-5533



04- 4G7904 Bl D211

04- ALA- 580 PAGE 3

08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ABSL CONCRETE DECK SURFACE CUT, LOAD, | NI TIAL SWEEP AND HAUL ONL

HAYWARD CA 621781

ABSL | TEM 33 (91%

HAYWARD CA 621781

ACL CONSTRUCTI ON COVPANY, | NC. FORM POUR/ STRI P/ FI NI SH CONCRETE ONLY
CHI NO HI LLS CA 468840

ACL CONSTRUCTI ON COVPANY, | NC. | TEM 50 (35%

CHI NO HI LLS CA 468840

APEX FENCE CO., INC | TEM 19 (100%

ANDERSON CA 269127

APEX FENCE CO., INC | TEM 46 (100%

ANDERSON CA 269127

APEX FENCE CO., INC | TEM 47 (100%

ANDERSON CA 269127

APEX FENCE CO., INC | TEM 48 (100%

ANDERSON CA 269127

APEX FENCE CO., INC | TEM 49 (100%

ANDERSON CA 269127

APEX FENCE CO., INC | TEM 51 (100%

ANDERSON CA 269127

AUSTI N ENTERPRI SE | TEM 22 (9%

BAKERSFI ELD CA 764893

CONTI NUED ON NEXT PAGE



04-4Gr904
04- ALA- 580
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
08/16/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

764893

764893

764893

403896

403896

403896

403896

403896

403896

403896

403896

| TEM 28 (100%

| TEM 29 (100%

SACUTTI NG AC O\LY

| TEM 4 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 56 (100%

| TEM 6 (100%



04- 4G7904 Bl D211

04- ALA- 580 PAGE 5

08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 DEES BURKE ENG NEERI NG CONSTRUCTORS | TEM 31 (100%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS | TEM 35 (100%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS | TEM 36 (100%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS | TEM 37 (100%
PASADENA CA 1012305
| NTERNATI ONAL REBAR FURNI SH AND | NSTALL REBAR ONLY
LI VERVORE CA 983536
| NTERNATI ONAL REBAR | TEM 30 (100%
LI VERVORE CA 983536
| NTERNATI ONAL REBAR | TEM 50 (25%
LI VERVMORE CA 983536
KRC SAFETY CO, INC. | TEM 3 (88%
VI SALI A CA 507950
KRC SAFETY CO, INC. LANE AND RAMP CLOSURES ONLY
VI SALI A CA 507950
SCHOTKA CONSTRUCTI ON, | NC. | TEM 10 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 2 (100%
AVERI CAN CANYON CA 723309

CONTI NUED ON NEXT PAGE



04- 4G7904 Bl D211

04- ALA- 580 PAGE 6

08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 SCHOTKA CONSTRUCTI ON, | NC. | TEM 40 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 41 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 44 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 45 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. I TEM5 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 9 (100%

AVERI CAN CANYON CA 723309



04-4Gr904 Bl D211

04- ALA- 580 PAGE 7

08/ 15/ 17 08/16/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABSL CONSTRUCTI ON GRI ND CONCRETE DECK SURFACE
HAYWARD CA 621781
ABSL CONSTRUCTI ON | TEM 33 (55%
HAYWARD CA 621781
APEX FENCE CO., INC. ALT | N-LI NE TERM NAL SYSTEM
ANDERSON CA 269127
APEX FENCE CO., INC. DELI NEATOR
ANDERSON CA 269127
APEX FENCE CO., INC. GUARDRAI L DELI NEATOR
ANDERSON CA 269127
APEX FENCE CO., INC. | TEM 19 (90%
ANDERSON CA 269127
APEX FENCE CO., I NC. | TEM 40 (90%
ANDERSON CA 269127
APEX FENCE CO., INC. | TEM 41 (90%
ANDERSON CA 269127
APEX FENCE CO., INC. | TEM 44 (90%
ANDERSON CA 269127
APEX FENCE CO., INC. | TEM 45 (90%
ANDERSON CA 269127
APEX FENCE CO., INC. | TEM 46 (90%
ANDERSON CA 269127

CONTI NUED ON NEXT PAGE



04- 4G7904 Bl D211

04- ALA- 580 PAGE 8

08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE CO., |INC | TEM 48 (90%
ANDERSON CA 269127
APEX FENCE CO, | NC | TEM 49 (90%
ANDERSON CA 269127
APEX FENCE CO., INC | TEM 51 (90%
ANDERSON CA 269127
APEX FENCE CO., INC M DWEST GUARDRAI L SYSTEM
ANDERSON CA 269127
APEX FENCE CO., |INC CBJECT MARKER
ANDERSON CA 269127
APEX FENCE CO, | NC REMOVE GUARDRAI L
ANDERSON CA 269127
APEX FENCE CO., INC TRANSI TI ON RAI LI NG
ANDERSON CA 269127
APEX FENCE CO., INC TREATED WOOD WASTE
ANDERSON CA 269127
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 4 (90%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 42 (90%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 43 (90%
RANCHO CORDOVA CA 403896

CONTI NUED ON NEXT PAGE



04- 4G7904 Bl D211

04- ALA- 580 PAGE 9

08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE, | NC. | TEM 53 (90%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 54 (90%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 55 (90%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 56 (90%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 6 (90%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. PVMI' MARKER
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. TEMP PVMI' MARKER
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. TEMP TRAFFI C STRI PE
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. THERMO TRAFFI C STRI PE
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. TRAFFI C CONTRAST STRI PE BLACK PAI NT
RANCHO CORDOVA CA 403896
CMC CONSTRUCT! ON | TEM 3 (41%
SAN FRANCI SCO CA 792059

CONTI NUED ON NEXT PAGE



04-4Gr904
04- ALA- 580
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 10
08/16/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CMC CONSTRUCTI ON
SAN FRANCI SCO CA

REBAR | NTERNATI ONAL
LI VERMORE CA

REBAR | NTERNATI ONAL
LI VERMORE CA

REBAR | NTERNATI ONAL
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

792059

983536

983536

983536

LI CENSE NUMBER

TRAFFI C CONTROL

FURNI SH AND PLACE REBAR

| TEM 30 (80%

| TEM 50 (13%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CENTRAL STRI PI NG SERVI CE | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC.
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

621781

621781

764893

764893

403896

403896

| TEM 33 (73%

REMOVE CONCRETE DECK SURFACE

| TEM 38 (69%

SAVWCUTTI NG

| TEM 4 (100%

| TEM 42 (100%



04-4Gr904
04- ALA- 580
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 11
08/16/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

KRC SAFETY CO | NC.
VI SALI A CA

KRC SAFETY CO | NC.
VI SALI A CA

KRC SAFETY CO | NC
VI SALI A CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

403896

403896

403896

403896

403896

403896

403896

403896

507950

507950

507950

| TEM 43 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 56 (100%

| TEM 59 (6%

| TEM 6 (100%

MOBI LI ZATI ON FOR THEI R WORK

| TEM 10 (100%

| TEM 11 (100%

| TEM 5 (100%



04-4Gr904 Bl D211

04- ALA- 580 PAGE 12

08/ 15/ 17 08/16/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 KRC SAFETY CO | NC. | TEM 8 (100%
VI SALI A CA 507950
KRC SAFETY CO | NC. | TEM 9 (100%
VI SALI A CA 507950
KRC SAFETY CO | NC. TEMPORARY RAI LI NG ( TYPE K)
VI SALI A CA 507950
M DSTATE BARRI ER | NC. CONCRETE BARRI ER
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 19 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 41 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 45 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 46 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 47 (70%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 48 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 49 (100%
STOCKTON CA 529261

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

04-4Gr904
04- ALA- 580
08/ 15/ 17

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 13

08/16/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

M DSTATE BARRI ER | NC

STOCKTON CA

M DSTATE BARRI ER | NC

STOCKTON CA

M DSTATE BARRI ER | NC,

STOCKTON CA

O C. JONES
BERKELEY CA

O C. JONES
BERKELEY CA

O C. JONES
BERKELEY CA

WLLI'S REBAR
FAI RFI ELD CA

WLLI'S REBAR
FAlI RFI ELD CA

WLLI'S REBAR
FAI RFI ELD CA

529261

529261

529261

759729

759729

759729

975362

975362

975362

| TEM 50 (40%

| TEM 51 (100%

VEGETATI ON CONTRCL

| TEM 24 (100%

| TEM 57 (1%

MOBI LI ZATI ON FOR THEI R WORK

| TEM 30 (100%

| TEM 50 (13%

REBAR



04-4Gr904
04- ALA- 580
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 14
08/16/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

621781

621781

403896

403896

403896

403896

403896

403896

403896

403896

403896

CUT LOAD AND HAUL ONLY.

| TEM 33 (62%

| TEM 4 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 56 (100%

| TEM 57 (8%

| TEM 6 (100%



04- 4G7904 Bl D211

04- ALA- 580 PAGE 15

08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE MOBE FCOR SUBCONTRACTORS WORK.

RANCHO CORDOVA CA 403896
M DSTATE BARRI ER, | NC. FORM AND POUR ONLY
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. FORM PLACE FI NI SH ONLY
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 19 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 41 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 45 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 46 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 47 (60%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 48 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 49 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 50 (40%
STOCKTON CA 529261

CONTI NUED ON NEXT PAGE



04- 4G7904 Bl D211

04- ALA- 580 PAGE 16

08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 M DSTATE BARRI ER, | NC. | TEM 51 (100%
STOCKTON CA 529261
SCHOTCA CONSTRUCTI ON, | NC. | TEM 10 (100%
AVERI CA CANYON CA 723309
SCHOTCA CONSTRUCTI ON, | NC. | TEM 2 (100%
AVERI CA CANYON CA 723309
SCHOTCA CONSTRUCTI ON, | NC. | TEM 40 (100%
AVERI CA CANYON CA 723309
SCHOTCA CONSTRUCTI ON, | NC. | TEM 44 (100%
AMERI CA CANYON CA 723309
SCHOTCA CONSTRUCTI ON, | NC. I TEM 5 (100%
AVERI CA CANYON CA 723309
VI NTAGE PAVI NG | TEM 24 (100%
W NTERS CA 709237
VI NTAGE PAVI NG | TEM 59 (5%
W NTERS CA 709237
VI NTAGE PAVI NG MOBE FCOR SUBCONTRACTORS WORK.
W NTERS CA 709237
WLLI'S REBAR | TEM 30 (100%
FAI RFI ELD CA 975362
WLLIS REBAR | TEM 50 (13.5%
FAI RFI ELD CA 975362

CONTI NUED ON NEXT PAGE



04- 4G7904 Bl D211
04- ALA- 580 PAGE 17
08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 W LLI S REBAR REBAR FOR BARRI ER RAI L
FAI RFI ELD CA 975362
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ABSL CONSTRUCTI ON | TEM 33 (73.33%
HAYWARD CA 621781
ABSL CONSTRUCTI ON REMOVE CONCRETE DECK SURFACE (NO HANDWORK)
HAYWARD CA 621781
CENTRAL STRI PI NG SERVI CE | NC. | TEM 4 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 42 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 43 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 53 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 54 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 55 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 56 (100%
RANCHO CORDOVA CA 403896

CONTI NUED

ON NEXT PACE



04- 4G7904 Bl D211

04- ALA- 580 PAGE 18

08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CENTRAL STRI PI NG SERVI CE | NC. | TEM 59 (5.97%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 6 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. MOBI LI ZATI ON (FOR CENTRAL STRI PI NG S OPERATI ONS)
RANCHO CORDOVA CA 403896
KRC SAFETY CO, INC. | TEM 10 (100%
VI SALI A CA 507950
KRC SAFETY CO, INC. | TEM 11 (100%
VI SALI A CA 507950
KRC SAFETY CO., INC. | TEM 5 (100%
VI SALI A CA 507950
KRC SAFETY CO., INC. | TEM 8 (100%
VI SALI A CA 507950
KRC SAFETY CO, INC. | TEM 9 (100%
VI SALI A CA 507950
M DSTATE BARRI ER, | NC. FORM POUR STRIP, & FI NI SH CONCRETE BARRI ER
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 19 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 41 (100%
STOCKTON CA 529261

CONTI NUED ON NEXT PAGE



04- 4G7904 Bl D211

04- ALA- 580 PAGE 19

08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 M DSTATE BARRI ER, | NC. | TEM 45 (100%)
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 46 (1009
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 47 (1009
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 48 (100%)
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 49 (1009
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 50 (19. 64%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 51 (100%)
STOCKTON CA 529261
O C. JONES & SONS, INC. | TEM 24 (100%)
BERKELEY CA 759729
WC. MALONEY, INC. DEMD CONCRETE BARRI ER
STOCKTON CA 718243
WC. MALONEY, I|NC. | TEM 38 (54. 55%
STOCKTON CA 718243
W C. MALONEY, I|NC. | TEM 52 (100%)
STOCKTON CA 718243

CONTI NUED ON NEXT PAGE



04-4Gr904
04- ALA- 580
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 20
08/16/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

WLLI'S REBAR
FAI RFI ELD CA

WLLI'S REBAR
FAI RFI ELD CA

WLLI'S REBAR
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

975362

975362

975362

LI CENSE NUMBER

FURNI SH & | NSTALL CONCRETE BARRI ER REBAR

| TEM 30 (100%

| TEM 50 (6.89%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ACL CONSTRUCTI ON
CHI NO HILLS CA

ACL CONSTRUCTI ON
CHI NO HI LLS CA

AVERI CAN CI VI L CONSTRUCTORS
BENI Cl A CA

AVERI CAN CI VI L CONSTRUCTORS
BENI Cl A CA

AVERI CAN Cl VI L CONSTRUCTORS
BENI Cl A CA

CONTI NUED ON NEXT PAGE

621781

621781

468840

468840

1011546

1011546

1011546

| TEM 33 (95%

REMOVE CONCRETE DECK SURFACE

CONCRETE BARRI ER ( TYPE 736 MODI FI ED)

| TEM 50 (33%

CLEAN EXPANSI ON JO NT

FURNI SH POLYESTER CONCRETE OVERLAY

| TEM 28 (95%



04-4Gr904
04- ALA- 580
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 21

08/16/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVERI CAN CI VI L
BENI Cl A CA

AVERI CAN CI VI L
BENI CI A CA

AVERI CAN CI VI L
BENI Cl A CA

AVERI CAN CI VI L
BENI CI A CA

AVERI CAN CI VI L
BENI Cl A CA

AVERI CAN CI VI L
BENI CI A CA

AVERI CAN CI VI L
BENI Cl A CA

CONSTRUCTORS

CONSTRUCTORS

CONSTRUCTCORS

CONSTRUCTORS

CONSTRUCTORS

CONSTRUCTORS

CONSTRUCTCORS

APEX FENCE COVPANY

ANDERSON CA

APEX FENCE COVPANY

ANDERSON CA

APEX FENCE COVPANY

ANDERSON CA

APEX FENCE COVPANY

ANDERSON CA

CONTI NUED ON NEXT PAGE

1011546

1011546

1011546

1011546

1011546

1011546

1011546

269127

269127

269127

269127

| TEM 29 (95%

| TEM 35 (95%

| TEM 36 (95%

| TEM 37 (95%

JONT SEAL (MR 1 1/2")

PLACE POLYSTER CONCRETE OVERLAY

PREPARE CONCRETE BRI DGE DECK SURFACE

ALTERNATI VE | N-LI NE TERM NAL SYSTEM

| TEM 19 (95%

| TEM 46 (95%

| TEM 47 (95%



04-4Gr904 Bl D211

04- ALA- 580 PAGE 22

08/ 15/ 17 08/16/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE COVPANY | TEM 48 (95%
ANDERSON CA 269127
APEX FENCE COVPANY | TEM 49 (95%
ANDERSON CA 269127
APEX FENCE COVPANY | TEM 51 (95%
ANDERSON CA 269127
APEX FENCE COVPANY M DWEST GUARDRAI L SYSTEM
ANDERSON CA 269127
APEX FENCE COVPANY REMOVE GUARD RAI L
ANDERSON CA 269127
APEX FENCE COVPANY TRANSI TI ON RAI LI NG
ANDERSON CA 269127
APEX FENCE COVPANY TREATED WOOD WASTE
ANDERSON CA 269127
APEX FENCE COVPANY VEGETATI ON CONTROL (M NOR CONCRETE
ANDERSON CA 269127
CALWEST CONCRETE BRI DGE REMOVAL ( PORTI ON)
UNION CI TY CA 320029
CALWEST CONCRETE | TEM 38 (35%
UNTON CI TY CA 320029
CHRI SP COVPANY | TEM 4 (100%
FREMONT CA 374600

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

04-4Gr904
04- ALA- 580
08/ 15/ 17

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 23
08/16/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 42 (100%

| TEM 43 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 56 (100%

| TEM 6 (100%

PAVEMENT MARKER ( NON- REFLECTI VE)

PAVEMENT MARKER ( RETROREFLECTI VE)

TEMPORARY PAVEMENT NMARKER

TEMPORARY TRAFFI C STRI PE ( TAPE)



04-4Gr904 Bl D211

04- ALA- 580 PAGE 24

08/ 15/ 17 08/16/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY 4" THERVOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI SABI L
FREMONT CA 374600
CHRI SP COVPANY 4" TRAFFI C CONTRAST STRI PE BLACK PAI NT
FREMONT CA 374600
CHRI SP COMPANY 4" TRAFFI C CONTRAST STRI PE BLACK PAI NT ( BROKEN 18- 12)
FREMONT CA 374600
CMC TRAFFI C CONTROL | TEM 3 (90%
SAN FRANCI SCO CA 792059
CMC TRAFFI C CONTROL TRAFFI C CONTROL SYSTEM
SAN FRANCI SCO CA 792059
HARRI S SALI NAS REBAR BAR REI NFORCI NG STEEL ( STEEL)
LI VERVORE CA 695035
HARRI S SALI NAS REBAR CONCRETE BARRI ER ( TYPE 736 MODI FI ED)
LI VERVORE CA 695035
HARRI S SALI NAS REBAR | TEM 30 (95%
LI VERVORE CA 695035
HARRI S SALI NAS REBAR | TEM 50 (19%
LI VERVORE CA 695035
STATEW DE SAFETY CHANNELI ZER ( SURFACE MOUNTED
FAl RFI ELD CA 975518
STATEW DE SAFETY CONSTRUCTI ON AREA SI GNS
FAl RFI ELD CA 975518

CONTI NUED ON NEXT PAGE



04- 4G7904 Bl D211

04- ALA- 580 PAGE 25

08/ 15/ 17 08/ 16/ 17
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE SAFETY DELI NEATOR ( CLASS 1)
FAI RFI ELD CA 975518
STATEW DE SAFETY GUARD RAI L DELI NEATOR
FAI RFI ELD CA 975518
STATEW DE SAFETY | TEM 10 (95%
FAI RFI ELD CA 975518
STATEW DE SAFETY | TEM 2 (95%
FAI RFI ELD CA 975518
STATEW DE SAFETY | TEM 40 (95%
FAI RFI ELD CA 975518
STATEW DE SAFETY | TEM 41 (95%
FAI RFI ELD CA 975518
STATEW DE SAFETY | TEM 44 (95%
FAI RFI ELD CA 975518
STATEW DE SAFETY | TEM 45 (95%
FAlI RFI ELD CA 975518
STATEW DE SAFETY I TEM 5 (95%
FAI RFI ELD CA 975518
STATEW DE SAFETY | TEM 9 (95%
FAI RFI ELD CA 975518
STATEW DE SAFETY OBJECT MARKER (TYPE L-1)
FAI RFI ELD CA 975518

CONTI NUED ON NEXT PAGE



04-4Gr904
04- ALA- 580
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 26
08/16/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEW DE SAFETY
FAI RFI ELD CA

STATEW DE SAFETY
FAI RFI ELD CA

STATEW DE SAFETY
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

975518

975518

975518

LI CENSE NUMBER

OBJECT MARKER (TYPE P)

TEMPORARY ALTERNATI VE CRASH CUSHI ON

TEMPORARY CRASH CUSHI ON MODULE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL CONSTRUCTI ON
ONTARI O CA

ACL CONSTRUCTI ON
ONTARI O CA

APEX FENCE COVPANY
ANDERSON CA

APEX FENCE COVPANY
ANDERSON CA

APEX FENCE COVPANY
ANDERSON CA

APEX FENCE COVPANY
ANDERSON CA

APEX FENCE COVPANY
ANDERSON CA

CONTI NUED ON NEXT PAGE

468840

468840

269127

269127

269127

269127

269127

| TEM 50 (20%

LABOR AND EQUI PMENT

| TEM 19 (100%

| TEM 41 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%



04-4Gr904
04- ALA- 580
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 27
08/16/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

APEX FENCE COVPANY
ANDERSON CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

B.AT.S
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

269127

269127

764893

764893

917034

403896

403896

403896

403896

403896

403896

| TEM 49 (100%

| TEM 51 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 3 (100%

| TEM 4 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%)



04-4Gr904
04- ALA- 580
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 28
08/16/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DEES BURKE
PASADENA CA

DEES BURKE
PASADENA CA

DEES BURKE
PASADENA CA

DEES BURKE
PASADENA CA

REBAR | NTERNATI ONAL
LI VERMORE CA

REBAR | NTERNATI ONAL
LI VERMORE CA

REBAR | NTERNATI ONAL
LI VERMORE CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

CONTI NUED ON NEXT PAGE

403896

403896

1012305

1012305

1012305

1012305

983536

983536

983536

723309

723309

| TEM 56 (100%

| TEM 6 (100%

| TEM 31 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 30 (100%

| TEM 50 (11%

RElI NFORCI NG STEEL

| TEM 10 (100%

| TEM 2 (100%



04-4Gr904
04- ALA- 580
08/ 15/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 29
08/16/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AVERI CAN CANYON CA

VI NTAGE PAVI NG COVPANY
W NTERS CA

VI NTAGE PAVI NG COVPANY
W NTERS CA

W C. MALONEY, INC
STOCKTON CA

W C. MALONEY, | NC
STOCKTON CA

W C. MALONEY, | NC
STOCKTON CA

723309

723309

723309

723309

723309

709237

709237

718243

718243

718243

| TEM 40 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 5 (100%

I TEM 9 (100%

ASPHALT PAVI NG

| TEM 24 (91%

CONCRETE REMOVAL

| TEM 38 (42%

| TEM 52 (100%



04-4Gr904 Bl D211

04- ALA- 580 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 30
08/ 15/ 17 08/16/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 643. 00 5, 643. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 14, 669. 00 14, 669. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 150, 575. 00 150, 575. 00
4 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) LF 870 15. 00 13, 050. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 19 65. 00 1, 235.00
6 120300 TEMPORARY PAVEMENT MARKER EA 150 42.00 6, 300. 00
7 128652 PORTABLE CHANGEABLE MESSACGE SI GN (LS) LS LUWP SUM 7,400. 00 7,400. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) LF 3, 260 22.00 71, 720. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 361. 00 10, 108. 00
10 033455 TEMPORARY ALTERNATI VE CRASH CUSHI ON EA 1 10, 315. 00 10, 315. 00
11 129150 TEMPORARY TRAFFI C SCREEN LF 2,940 11. 00 32, 340. 00
12 130100 JOB SI TE MANAGEMENT LS LUMP SUM 31, 400. 00 31, 400. 00
13 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 225. 00 1, 225. 00
14 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 16 212. 00 3,392. 00
15 130640 TEMPORARY FI BER RCOLL LF 350 3.00 1, 050. 00
16 130730 STREET SWVEEPI NG LS LUWP SUM 27,612. 00 27,612.00
17 130900 TEMPORARY CONCRETE WASHOUT LS LUWP SUM 10, 566. 00 10, 566. 00
18 140003 ASBESTOS COVPLI ANCE PLAN LS LUWP SUM 8, 770.00 8, 770.00
19 141120 TREATED WOOD WASTE LB 900 .50 450. 00
20 148005 NO SE MONI TORI NG LS LUWP SUM 4,931. 00 4,931. 00
21 170103 CLEARI NG AND GRUBBI NG ( LS) LS LUWP SUM 2,781.00 2,781.00
22 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) CY 277 163. 00 45, 151. 00
23 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) CY 139 216. 00 30, 024. 00
24 390095 REPLACE ASPHALT CONCRETE SURFACI NG CY 41 732. 00 30, 012. 00
25 (F) 510053 STRUCTURAL CONCRETE, BRI DGE CY 113 775.00 87,575. 00
26 511106 DRI LL AND BOND DOWEL LF 2,545 16. 00 40, 720. 00
27 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
28 511118 CLEAN EXPANSI ON JO NT LF 282 37.00 10, 434. 00
29 519091 JONT SEAL (MR 1 1/2") LF 282 160. 00 45, 120. 00
30 (F) 520102 BAR REI NFORCI NG STEEL ( BRI DCE) LB 30, 200 1.25 37, 750. 00
31 600001 PUBLI C SAFETY PLAN LS LUWP SUM 26, 000. 00 26, 000. 00
32 600011 RAPI D SETTI NG CONCRETE ( PATCH) CF 1,471 160. 00 235, 360. 00
33 600031 REMOVE CONCRETE DECK SURFACE SQFT 57, 000 1.50 85, 500. 00
34 600033 REMOVE UNSOUND CONCRETE CF 1,471 126. 00 185, 346. 00
35 600037 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 57,000 1.50 85, 500. 00
36 600041 FURNI SH PCLYESTER CONCRETE OVERLAY CF 3, 540 70. 00 247, 800. 00
37 (F) 600043 PLACE POLYESTER CONCRETE OVERLAY SQFT 57,000 3.75 213, 750. 00

38 600114 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 340, 000. 00 340, 000. 00



04-4Gr904 Bl D211

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 31
08/ 15/ 17 08/ 16/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
39 (F) 750501 M SCELLANEOUS METAL (BRI DGE) LB 2,000 4.00 8, 000. 00
40 810170 DELI NEATOR ( CLASS 1) EA 33 65. 00 2, 145. 00
41 810190 GUARD RAI LI NG DELI NEATOR EA 14 51. 00 714. 00
42 810220 PAVEMENT MARKER ( NON- REFLECTI VE) EA 220 21. 00 4, 620. 00
43 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 89 64. 00 5, 696. 00
44 820134 OBJECT MARKER ( TYPE P) EA 3 97.00 291. 00
45 820151 OBJECT MARKER (TYPE L-1) EA 1 65. 00 65. 00
46 832005 M DVWEST GUARDRAI L SYSTEM LF 280 54. 00 15, 120. 00
47 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 170 160. 00 27, 200. 00
48 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 1 6, 447. 00 6, 447. 00
49 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 4,900. 00 4, 900. 00
50 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) LF 2,332 139. 00 324, 148. 00
51 839752 REMOVE GUARDRAI L LF 63 39. 00 2. 457.00
52 839758 SALVAGE METAL BRI DGE RAI LI NG LF 2,332 9. 00 20, 988. 00
53 033456 4" TRAFFI C CONTRAST STRI PE BLACK PAI NT LF 1,720 4.00 6, 880. 00
54 033457 4" TRAFFI C CONTRAST STRI PE BLACK PAI NT LF 2. 580 2.00 5, 160. 00
( BROKEN 18- 12)
55 846001 4" THERMOPLASTI C TRAFFI C STRI PE LF 4,140 4.00 16, 560. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
56 033458 4" THERMOPLASTI C TRAFFI C STRI PE LF 2,580 2.00 5, 160. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
57 000002 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0. 00
58 511111 DRI LL AND BOND DOWEL LF 1, 240 16. 00 19, 840. 00
(CHEM CAL ADHESI VE) ( LF)
59 999990 MOBI LI ZATI ON LS LUVP SUM 286, 000. 00 286, 000. 00
A) 2,923, 965. 00

B) 130 DAYS X 6500

A+B) 3, 768, 965. 00
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04- 4G7904 Bl D211
04- ALA- 580 SUMMARY OF REMAINING BIDDERS PAGE 32
08/ 15/ 17 08/ 16/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 730. 00 1730. 00| 1, 500. 00 1500. 00| 4,000. 00 4000. 00 4,000. 00 4000. 00

14, 300. 00 14300. 00| 13, 000. 00 13000. 00| 11, 500. 00 11500. 00| 9, 500. 00 9500. 00

323, 000. 00 323000. 00| 375, 000. 00 375000. 00| 210, 000. 00 210000. 00| 275, 000. 00 275000. 00

8. 30 7221. 00| 7.25 6307. 50| 7.25 6307. 50| 7.25 6307. 50

86. 00 1634. 00| 40. 00 760. 00| 55. 00 1045. 00| 40. 00 760. 00

23.00 3450. 00 20. 00 3000. 00 20. 00 3000. 00| 20. 00 3000. 00

14, 200. 00 14200. 00| 70, 000. 00 70000. 00| 25, 000. 00 25000. 00| 27,500. 00 27500. 00

28. 00 91280. 00| 48. 00 156480. 00| 35. 00 114100. 00 48. 00 156480. 00

330. 00 9240. 00| 350. 00 9800. 00| 155. 00 4340. 00| 350. 00 9800. 00

8, 100. 00 8100. 00| 4,000. 00 4000. 00| 8, 000. 00 8000. 00| 4,000. 00 4000. 00

5. 50 16170. 00| 6. 00 17640. 00| 7.00 20580. 00| 6. 00 17640. 00

8, 000. 00 8000. 00| 20, 000. 00 20000. 00| 15, 000. 00 15000. 00| 5, 000. 00 5000. 00

720. 00 720. 00| 1, 500. 00 1500. 00| 3, 000. 00 3000. 00 4,000. 00 4000. 00

146. 00 2336. 00 75. 00 1200. 00| 400. 00 6400. 00 150. 00 2400. 00

7. 40 2590. 00| 5. 00 1750. 00 6. 00 2100. 00| 5. 00 1750. 00

4,900. 00 4900. 00| 6, 000. 00 6000. 00| 15, 000. 00 15000. 00| 5, 000. 00 5000. 00

8, 100. 00 8100. 00| 3,500. 00 3500. 00| 5, 000. 00 5000. 00| 7,500. 00 7500. 00

3, 160. 00 3160. 00 25, 000. 00 25000. 00| 5, 000. 00 5000. 00 5, 000. 00 5000. 00

57 513. 00| 50 450. 00| 50 450. 00| .40 360. 00

1, 000. 00 1000. 00| 4,000. 00 4000. 00 10, 000. 00 10000. 00| 2,500. 00 2500. 00

15, 200. 00 15200. 00| 40, 000. 00 40000. 00 5, 500. 00 5500. 00| 10, 000. 00 10000. 00

190. 00 52630. 00| 241. 00 66757. 00| 155. 00 42935. 00 175. 00 48475. 00

326. 00 45314. 00| 300. 00 41700. 00| 145. 00 20155. 00| 275. 00 38225. 00

860. 00 35260. 00| 880. 00 36080. 00| 1, 450. 00 59450. 00| 880. 00 36080. 00

1, 100. 00 124300. 00 1,475.00 166675. 00| 2,000. 00 226000. 00 2, 250. 00 254250. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

33.

53.

7, 100.
80.

107.

339, 000.
. 85

00

.00
28.

00
00

.91

00
00

.00
60.

00

.13

00

.00

00

83985.
0.
7896.
14946.
27482.
7100.
117680.
114000.
88260.
7410.
378780.
114000.
339000.
9700.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

39.

81.

5, 000.
70.

55.
. 20
102.

345, 000.
12.

00

.00
30.

00
00

.00

00
00

.50

00

00

.25

00
00

99255.
0.
8460.
22842.
60400.
5000.
102970.
85500.
80905.
11400.
361080.
128250.
345000.
24000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

75.

53.
76.

1, 000.
125.

75.

230, 000.
.00

00

.00

00
00

.75

00
00

. 85
99.

00

.40

00

.00

00

190875.
0.
14946.
21432.
52850.
1000.
183875.
105450.
145629.
22800.
265500.
342000.
230000.
10000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

35.

15.
45.

7, 500.
35.

50.

90.

615, 000.
.00

00

.00

00
00

.67

00
00

.50

00

.50

00

.00

00

89075.
0.
4230.
12690.
50434.
7500.
51485.
85500.
73550.
28500.
318600.
114000.
615000.
10000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |

TOT

04- 4G7904 Bl D211
04- ALA- 580 SUMMARY OF REMAINING BIDDERS PAGE 33
08/ 15/ 17 08/ 16/ 17
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
58. 00 1914. 00| 50. 00 1650. 00| 50. 00 1650. 00| 43.70 1442. 10
20. 70 289. 80| 40. 00 560. 00| 15. 00 210. 00| 15. 00 210. 00
11.50 2530. 00| 10. 00 2200. 00| 10. 00 2200. 00| 10. 00 2200. 00
34.50 3070. 50| 30. 00 2670. 00| 30. 00 2670. 00| 30. 00 2670. 00
75. 00 225. 00| 60. 00 180. 00 75. 00 225. 00| 60. 00 180. 00
63. 00 63. 00| 50. 00 50. 00| 45. 00 45. 00 45. 00 45. 00
47.00 13160. 00| 40. 00 11200. 00| 35. 00 9800. 00 35. 00 9800. 00
92. 00 15640. 00| 180. 00 30600. 00| 200. 00 34000. 00| 119. 00 20230. 00
5, 800. 00 5800. 00| 5, 165. 00 5165. 00| 4,500. 00 4500. 00| 4, 500. 00 4500. 00
4, 800. 00 4800. 00| 4, 360. 00 4360. 00| 3, 800. 00 3800. 00| 3, 800. 00 3800. 00
195. 00 454740. 00| 115. 00 268180. 00| 115. 00 268180. 00| 225.00 524700. 00
17.30 1089. 90| 35. 00 2205. 00 30. 00 1890. 00| 30. 00 1890. 00
15. 70 36612. 40| 5. 00 11660. 00| 15. 00 34980. 00| 11.10 25885. 20
2.30 3956. 00| 2.00 3440. 00 2.00 3440. 00 2.00 3440. 00
1.15 2967. 00| 1.00 2580. 00| 1.00 2580. 00| 1.00 2580. 00
2.30 9522. 00| 2.00 8280. 00| 2.00 8280. 00| 2.00 8280. 00
1.15 2967. 00| 1.00 2580. 00| 1.00 2580. 00| 1.00 2580. 00
.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00
38. 00 47120. 00| 40. 00 49600. 00| 75. 00 93000. 00| 55. 00 68200. 00
180, 000. 00 180000. 00| 310, 000. 00 310000. 00 300, 000. 00 300000. 00 335, 000. 00 335000. 00

A) 2,891, 053. 60 A 3,124, 321. 50 A) 3, 184, 249. 50 A 3,412, 723. 80

B) 150 DAYS X 6500 B) 130 DAYS X 6500 B) 130 DAYS X 6500 B) 130 DAYS X 6500
AB) 3,866, 053.60 AB) 3,969,321.50 AB) 4,029,249.50 AB) 4,257,723.80
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08/ 15/ 17 08/16/ 17
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT

1 5, 000. 00 5000. 00 5, 000. 00 5000. 00

2 20, 000. 00 20000. 00 20, 000. 00 20000. 00

3 400, 000. 00 400000. 00 300, 000. 00 300000. 00

4 10. 00 8700. 00 8. 00 6960. 00

5 95. 00 1805. 00 75. 00 1425. 00

6 7.00 1050. 00 22.00 3300. 00

7 40, 000. 00 40000. 00 30, 000. 00 30000. 00

8 38. 00 123880. 00 50. 00 163000. 00

9 225.00 6300. 00 450. 00 12600. 00
10 10, 000. 00 10000. 00 15, 000. 00 15000. 00
11 9.00 26460. 00 10. 00 29400. 00
12 20, 000. 00 20000. 00 2,500. 00 2500. 00
13 800. 00 800. 00 5, 000. 00 5000. 00
14 200. 00 3200. 00 400. 00 6400. 00
15 5.00 1750. 00 10. 00 3500. 00
16 14, 000. 00 14000. 00 2,500. 00 2500. 00
17 2, 800. 00 2800. 00 10, 000. 00 10000. 00
18 5, 000. 00 5000. 00 7,500. 00 7500. 00
19 1.00 900. 00 1.00 900. 00
20 2,200. 00 2200. 00 5, 000. 00 5000. 00
21 11, 000. 00 11000. 00 100, 000. 00 100000. 00
22 180. 00 49860. 00 100. 00 27700. 00
23 160. 00 22240. 00 200. 00 27800. 00
24 800. 00 32800. 00 2, 000. 00 82000. 00
25 1, 278. 00 144414. 00 2, 650. 00 299450. 00
26 42. 00 106890. 00 50. 00 127250. 00
27 .00 0. 00 .00 0. 00
28 43. 00 12126. 00 35. 00 9870. 00
29 89. 00 25098. 00 150. 00 42300. 00
30 1.50 45300. 00 1.00 30200. 00
31 5, 000. 00 5000. 00 30, 000. 00 30000. 00
32 150. 00 220650. 00 100. 00 147100. 00
33 1.50 85500. 00 3.00 171000. 00
34 68. 00 100028. 00 90. 00 132390. 00
35 .35 19950. 00 1.25 71250. 00
36 126. 00 446040. 00 75. 00 265500. 00
37 2.30 131100. 00 4.00 228000. 00
38 650, 000. 00 650000. 00 800, 000. 00 800000. 00
39 4.00 8000. 00 6. 00 12000. 00
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08/ 15/ 17 08/16/ 17
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
40 100. 00 3300. 00 50. 00 1650. 00
41 46. 00 644. 00 20. 00 280. 00
42 8. 00 1760. 00 12. 00 2640. 00
43 13. 00 1157. 00 32.00 2848. 00
44 145. 00 435. 00 75. 00 225.00
45 119. 00 119. 00 50. 00 50. 00
46 64. 00 17920. 00 45. 00 12600. 00
47 140. 00 23800. 00 85. 00 14450. 00
48 6, 600. 00 6600. 00 5, 500. 00 5500. 00
49 5, 500. 00 5500. 00 4, 500. 00 4500. 00
50 165. 00 384780. 00 225.00 524700. 00
51 37.00 2331. 00 20. 00 1260. 00
52 5.00 11660. 00 15. 00 34980. 00
53 2.50 4300. 00 2.00 3440. 00
54 2.00 5160. 00 1.00 2580. 00
55 6. 50 26910. 00 2.00 8280. 00
56 2.50 6450. 00 1.00 2580. 00
57 .00 0.00 .00 0.00
58 49. 00 60760. 00 50. 00 62000. 00
59 265, 942. 00 265942. 00 435, 000. 00 435000. 00
TOT A) 3, 639, 369. 00 A) 4, 353, 358. 00
B) 164 DAYS X 6500 B) 130 DAYS X 6500





